

7th June 2022

Notice

RFP: GICRE/ITMG/RFP/HANADB/02/2022-23

Further Extension of Date for Bid Submission & Change to Payment Terms:

The last date for submission of bids with respect to SAP ECC Oracle DB to HANA DB Migration (Ref: GICRE/ITMG/RFP/HANADB/02/2022-23) is further extended to **20th June 2022 till 03:00 PM.**

Furthermore, the clause in Section II Point 21 (Schedule & Payment terms # b) is modified to:

One-time charges, as per Commercial Bid (Component 1 of Table), will be paid in percentages on completion of each milestone as per schedule mentioned below to the satisfaction and sign-off from GIC Re:

Phases	Deliverable Description	Percentage of OTC Payable	Detailed Deliverables
1	Successful completion of: <ul style="list-style-type: none"> Project Preparation phase Realization phase (Successful completion of Unit Testing in HANA environment) 	40%	<ul style="list-style-type: none"> Project Kick-off, proof of concept for migrating database to HANA to be carried out for PRD ECC & BW QAS/Sandbox environment and signed off by GIC Re with related documentation in place. SAP Solution manager will also be migrated to HANA/Sybase database and signed off by GIC Re. All ECC systems, BW, PF, PO, BoBJ Dev system to be migrated to HANA DB and ready for user testing All EP/ ESS Portals to be upgraded to relevant version & migrated to HANA DB.
2	<ul style="list-style-type: none"> UAT Sign Off Go-live support completion and 	60%	<ul style="list-style-type: none"> System integration testing & User acceptance testing to be planned by the bidder and carried out according to Project plan and roles and

	implementation in PRD		responsibilities agreed during project kick off. Payment will be released upon sign off. <ul style="list-style-type: none">• Go-Live to be declared by GIC Re after successful completion in Production systems and GIC Re-sign off with complete documentation of the project and handover in place.
--	--------------------------	--	--

Sd/-

AGM ITMG